Contract ID: 25CC0252
Contract Name: Construction of Reinforced Concrete River Wall at Purok 4, Barangay Piel, Baliuag, Bulacan
Location of the Contract: Baliuag, Bulacan

Department of Public Works and Highways

ABSTRACT OF BIDS
AS READ

IMPLEMENTING OFFICE : **Bulacan 1st DEO**
APPROVED BUDGET FOR THE CONTRACT : **Php 57,899,946.14**

DATE : **January 30, 2025**
TIME : **10:00 A.M.**

NAME OF BIDDERS			JYMS Construction Trading	C.T Leoncio Construction and Trading	Sto. Cristo Construction and Trading Inc.	5 Jewels Construction and Supply Corp.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	55,730,911.60	56,557,788.02	57,610,362.36	57,668,346.57
	Discount					
	Discounted Bid Amount	Php				
FORM OF BID SECURITY			BSD	BSD	BSD	~~BSD~~
REQUIRED AMOUNT OF BID SECURITY		Php				
AMOUNT BID SECURITY SUBMITTED		Php				
SUFFICIENT / INSUFFICIENT						
VALIDITY PERIOD						
ISSUING COMPANY / BANK						
OFFICIAL RECEIPT NO.						
CALLABLE ON DEMAND						
REMARKS - Overall Rating: Passed or Failed			passed	passed	passed	passed

BRICE ERICSON D. HERNANDEZ
BAC Chairperson

ROBERTO L. SANTOS
BAC Vice Chairperson

ERNESTO C. CALANG
BAC Member

FLORALYN Y. BIMBULAN
BAC Member

IRENE DC. ONTINGCO
BAC Member

JAYPEE T. MENDOZA
BAC Member

JAIME R. HERNANDEZ
BAC Member

Witnessed by:

_____ Observer

_____ Observer

_____ Observe

DPWH-INFR-33-2016